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Contract Limits and Location Sketch 
 

 

Rte 40 Contract Limits 

Length: 12.0 Miles 

Begin: I-70 Ramps 

west of Callahan Rd 

End: Missouri River 
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Contract Term and Extension 
 

Initial Contract Term:  Commencing April 1, 2011 and shall terminate November 30, 2011 
First Extended Term:  Commencing April 1, 2012 and shall terminate November 30, 2012 

Second Extended Term:  Commencing April 1, 2013 and shall terminate November 30, 2013 
 
 
 

Contract Limits and Exclusions 
 

The following areas shall be included in the contract limits: 

 

Route 40 Project Limits 
Begin Point: I-70 Ramps west of Callahan Road 
End Point: Missouri River 

 

Note:  Includes interchanges and outer roads as described in the details below. 
 

Location Specific Details: 
 

1)  Along Eastbound and Westbound Lanes of Route 40: 

 MM 0.4 to MM 12.0  A thirty (30) foot wide strip along the edge of outside shoulders. 

 MM 1.6 to MM 8.6  Entire median of Route 40 from west of Lake St. Louis Blvd. to west 
of Route K. 
 

2)  At the Following Interchanges: 

 Exit 1C.  Prospect Road.  The entire area between the ramps and Route 40.  A 30 
foot strip along the outside of the ramps.  Includes areas around the north and south 
roundabouts. 

 Exit 2.  Lake St. Louis Blvd.  A 30-foot wide strip along the ramps and along the 
shoulders of Lake St. Louis Blvd. 

 Exit 4.  Route N.  A 30-foot wide strip along both shoulders of all the ramps.  A 30 foot 
wide strip along both shoulders of Route N from the South Service Road to Henke Road. 

 Exit 6.  Route DD / Winghaven Blvd.  No work – maintained by others. 

 Exit 9.  Route K.  A 30-foot wide strip along the ramps and along the shoulders of 
Route K from the South Outer Road to just north of westbound ramps. 

 Exit 10.  Route 94.  A 30-foot wide strip along shoulders of all ramps and along Route 
94 from the South Outer Road to Weldon Springs Road. 

 Exit 11.  Research Park Circle.  A 30-foot wide strip along shoulders of all ramps.  
Includes areas around the roundabout. 

  

 

3)  Along the North Outer Road: 

 West of Callahan Road.  A 15-foot wide strip along both shoulders to end State 
Maintenance. 

 Callahan to Prospect Road.  A 15-foot wide strip along both shoulders. 
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 Prospect  to Lake St. Louis Blvd  A 15-foot wide strip along both shoulders.  State 
Maintenance ends west of Lake St. Louis Blvd. at curve to Civic Center Drive. 

 Route N / Henke Road to west of Route DD / Winghaven Blvd.  A 15-foot wide strip 
along both shoulders.  Work ends at curve west of Winghaven Blvd. - maintained by others. 

 Route DD / Winghaven to Route K.  A 15-foot wide strip along both shoulders.  Work 
ends west of Route K – maintained by others. 

 Route K to Route 94. 

 Route 94 to Research Park Circle.  A 15-foot wide strip along both shoulders. 

 East of Research Park Circle.  A 15-foot wide strip along both shoulders.  
Maintenance ends at curve to Wolfrum Road. 

 

4)  Along the South Outer Road: 

 West of Callahan.  A 15-foot wide strip along both shoulders to end State Maintenance 
near I-70.  State maintenance begins just east of Callahan at curve to Duello Road. 

 Prospect east to Hickory Glen.  A 15-foot wide strip along both shoulders. 
Maintenance ends at curve to Hickory Glen Court. 

 East of Route N.  A 15-foot wide strip along both shoulders. 

 East of Hawk Ridge Trail (Old Route N).  A 15-foot wide strip along both shoulders. 

 East of Route K to Route 94.  A 30-foot wide strip along both shoulders.  Part of 
segment has concrete barrier with no shoulder. 

 East of Route 94.  A 15-foot wide strip along both shoulders.  Includes areas around 
the commuter parking lot, all grassy areas within the commuter parking lot, all areas between 
the commuter parking lot and the outer road, and all areas between the commuter parking lot 
and the eastbound on-ramp from Route 94 to Route 40.  Maintenance ends at Weldon Springs 
Heights Drive. 

 
 

Exclusions:  The following are known areas that shall be excluded from the contract 

limits unless otherwise directed by the engineer: 
 

ROUTE DIRECTION CROSS STREET DESCRIPTION ACREAGE 
Rte 40 EB Weldon Spring 

Heights Dr 
Area maintained by Research 

Park 
1.0 

Rte 40 EB Research Park 
Overpass 

Area maintained by Research 
Park 

2.0 

Rte 40 North 
Outer Road 

 

WB Siedentop Rd to 
Meadows Pkwy. 

Areas maintained by St John’s 
& CitiMortgage 

2.0 

Rte 40 North 
Outer Road 

WB West of Rte K Areas maintained by others 2.0 

Rte 40 South 
Outer Road 

- East of Hawk Ridge 
Trail 

Areas maintained by others 2.0 

Rte 40 EB & WB Rte DD / 
Winghaven 
Interchange  

Begin ramps west of 
interchange to end ramps east 

of interchange - area 
maintained by others 

10.0 

 
 

 TOTAL EXCLUSIONS (APPROXIMATE):  19 ACRES 
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Mowing Cycles, Litter Removal Cycles, and Preliminary Schedule 
 

April 1 through June 30: 2 mowing cycles 
 

July 1 through November 30: 2 mowing cycles 
 
 
 

TOTAL MOWING & LITTER REMOVAL CYCLES:  4 
 
 
 
 
 

Mowing Quantities 
 
The quantities shown are the total estimated acres to be mowed during one contract term if all areas 
are mowed and all mowing cycles are authorized.  The total area included in the contract limits has 
been reduced for excluded areas and/or areas mowed and maintained by others. 
 
The quantities are calculated as follows: 
 

TOTAL AREA PER MOWING CYCLE (APPROXIMATE):  185 ACRES 
 
 
 Total Area in  Number of Mowing  Total Mowing Quantity 

 Contract Limits X Cycles During Contract = During Contract Term 
 (Acres)  Term  (Acres) 
 

 185 X 4 = 740 
 
 

 TOTAL CONTRACT QUANTITY – MOWING: 740 ACRES 
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Litter Removal Quantities 
 
In accordance with the contract specifications the litter removal area is presumed to be equal to the 
mowing area. 
 
 
 Total Area in  Number of Litter Removal  Total Litter Removal Quantity 

 Contract Limits X Cycles During Contract = During Contract Term 
 (Acres)  Term  (Acres) 
 

 185 X 4 = 740 
 
 

 TOTAL CONTRACT QUANTITY – LITTER REMOVAL:  740 ACRES 
 
 
 

Contract Time for Completion of Work 
 
The contractor shall complete all work required through the entire contract limits within the working 
days specified below after the notice to proceed date. 
 

Mowing Cycle with Litter Removal Cycle:  9 Working Days 

 
 

Mowing Height & Special Equipment  
 
1)  Mowing equipment shall have a minimum adjustable height of 3 to 8 inches. 
 
2)  No special equipment or equipment restrictions are required for this contract. 
 
3)  All grass and vegetation shall be cut and trimmed to a height of five (5) inches unless otherwise 
directed by the engineer. 
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Special Sign Detail 

 
 

COLOR 
Legend & Border – Black 

Background – Orange 
 

SHEETING 
MoDOT Florescent Orange 


